PATCHING P.C.C. PAVEMENT, 6' TO 15',
TYPE A

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER : 002 CONTRACT ID : 24-200-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/29/08 DISTRICT : N1
STATE/FEDERAL AID NO: ETEA-2004(8) CONTRACT TIME : 84 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ETEA-2004(8)
MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/28/08 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 593,267.75 99.8755% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 594,007.25 100.0000% 100.1246%
2 SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801 S 718,110.25 120.8925% 121.0432%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 802,576.05 135.1122% 135.2806%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 Bt T T e
SECTION 0001 CATEGORY 1
| | |
0010 202000 13.000 cCY | 40.00000 520.00] 80.00000 1040.00] 35.00000 455.00
EXCAVATION AND EMBANKMENT | | |
0020 208000 47.000 CY | 35.00000 1645.00] 35.00000 1645.00] 39.00000 1833.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0030 210000 30.000 cCY | 30.00000 900.00] 45.00000 1350.00] 25.00000 750.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0040 252001 5.000 EACH | 250.00000 1250.00] 200.00000 1000.00] 900.00000 4500.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0050 302008 77.000 CY | 70.00000 5390.00| 50.00000 3850.00 | 45.00000 3465.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401645 21.000 TON | 200.00000 4200.00] 250.00000 5250.00| 95.00000 1995.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401667 20.000 TON | 200.00000 4000.00] 250.00000 5000.00 | 95.00000 1900.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 401701 6325.000 SF | 18.00000 113850.00] 16.50000 104362.50] 22.00000 139150.00
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0090 503001 81.000 sSY | 150.00000 12150.00] 200.00000 16200.00] 150.00000 12150.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT

DATE
PAGE

05/28/08
002 -2

CALL ORDER : 002 CONTRACT ID : 24-200-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/29/08 DISTRICT : N1
SET-ASIDE
0o ) I ( 1 )

LINE NO / ITEM CODE / ALT |

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, i
0100 503006 234.000 EACH | 15.00000 3510.00|
DOWEL BARS | |
0110 701010 295.000 LF | 25.00000 7375.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | [
0120 705001 850.000 SF | 8.50000 7225.00 |
P.C.C. SIDEWALK, 4" | |
0130 705505 689.000 SF | 15.00000 10335.00|
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | [
0140 705520 180.000 SF | 40.00000 7200.00 |
SIDEWALK SURFACE DETECTABLE WARNING | [
SYSTEM | |
0150 705525 157.000 SF | 20.00000 3140.00|
CURB RAMP, TYPE 1 | [
0160 705526 392.000 SF | 20.00000 7840.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0170 718506 108.000 LF | 50.00000 5400.00 |
TRENCH DRAIN, 20" WIDE | |
0180 720527 2600.000 EADY | 0.50000 1300.00|
PLASTIC DRUMS | |
0190 727520 78.000 LF | 3.00000 234.00 |
CONSTRUCTION SAFETY FENCE | [
0200 741500 48.000 EACH | 1500.00000 72000.00 |
TREE WELL | |
0210 742500 650.000 HOUR | 34.97000 22730.50]|
FLAGGER, NEW CASTLE COUNTY, STATE | [
0220 742514 325.000 HOUR | 50.71000 16480.75|
FLAGGER, NEW CASTLE COUNTY, STATE, | [
OVERTIME | [
0230 743003 130.000 EADY | 30.00000 3900.00|
ARROWPANELS, TYPE C | |
0240 743500 65.000 EADY | 1.00000 65.00|
WARNING LIGHTS, TYPE A | |
0250 743501 1430.000 EADY | 1.00000 1430.00|
WARNING LIGHTS , TYPE B | |
0260 743504 35.000 EACH | 150.00000 5250.00 |
WARNING SIGNS | |
0270 743506 170.000 EADY | 1.50000 255.00 |
| |

TEMPORARY BARRICADES, TYPE III

UNIT PRICE
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FURNISH AND MAINTAIN PORTABLE LIGHT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/08
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER 002 CONTRACT 1ID 24-200-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/29/08 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 743514 65.000 EADY | 80.00000 5200.00 | 90.00000 5850.00 | 195.00000 12675.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0290 743525 390.000 EADY | 2.50000 975.00] 1.00000 390.00] 150.00000 58500.00
TEMPORARY WARNING SIGNS | | |
0300 744520 1.000 EACH | 650.00000 650.00] 975.00000 975.00] 950.00000 950.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0310 744521 7.000 EACH | 500.00000 3500.00 | 975.00000 6825.00 | 950.00000 6650.00
CONDUIT JUNCTION WELL, TYPE 2, | | |
0320 745502 30.000 LF | 10.00000 300.00]| 9.00000 270.00 | 37.00000 1110.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2 | | |
/2" | | |
0330 745506 30.000 LF | 10.00000 300.00] 9.00000 270.00]| 35.00000 1050.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2" | | |
0340 745527 82.000 LF | 21.00000 1722.00| 16.00000 1312.00]| 14.00000 1148.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0350 745528 261.000 LF | 10.00000 2610.00 | 14.00000 3654.00 | 8.50000 2218.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0360 745542 82.000 LF | 18.00000 1476.00| 32.00000 2624.00 | 27.00000 2214.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0370 745543 261.000 LF | 15.00000 3915.00| 25.00000 6525.00 | 50.00000 13050.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0380 745545 25.000 LF | 4.00000 100.00] 16.00000 400.00] 8.00000 200.00
INSTALLATION OF CONDUIT ON WOOD POLE | |
0390 746512 837.000 LF | 1.50000 1255.50| 1.50000 1255.50| 1.50000 1255.50
CABLES, 1/#6 AWG | | |
0400 746516 3.000 EACH | 1250.00000 3750.00]| 900.00000 2700.00 | 2000.00000 6000.00
SERVICE INSTALLATION | | |
0410 746553 9.000 EACH | 1750.00000 15750.00 | 900.00000 8100.00]| 950.00000 8550.00
POLE BASE, SPECIAL | | |
0420 746577 420.000 LF | 1.50000 630.00] 1.50000 630.00] 2.00000 840.00
INSULATED GROUND CABLE, 1/#8 | | |
0430 746591 260.000 EADY | 45.00000 11700.00] 80.00000 20800.00| 250.00000 65000.00
| | |
| | |

ASSEMBLY



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/08
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER : 002 CONTRACT ID : 24-200-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/29/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0440 746659 9.000 EACH | 2500.00000 22500.00] 3700.00000 33300.00] 2700.00000 24300.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0450 746830 1.000 cCY | 700.00000 700.00] 1800.00000 1800.00| 1500.00000 1500.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0460 746850 1.000 EACH | 750.00000 750.00]| 900.00000 900.00] 1200.00000 1200.00
POLE BASE, TYPE 4 | | |
0470 748015 153.000 SF | 5.00000 765.00| 12.00000 1836.00| 5.00000 765.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748016 1544.000 LF | 1.00000 1544.00| 3.00000 4632.00| 10.00000 15440.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0490 758000 167.000 SY | 25.00000 4175.00| 32.00000 5344.00 | 20.00000 3340.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0500 762002 533.000 LF | 5.00000 2665.00 | 10.00000 5330.00| 9.00000 4797.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 762006 190.000 LF | 4.00000 760.00| 4.00000 760.00| 9.00000 1710.00
SAW CUTTING, CONCRETE, 4" | | |
0520 763000 LUMP | 25000.00000 25000.00| 28500.00000 28500.00] 25000.00000 25000.00
INITIAL EXPENSE | |
0530 763500 LUMP | 52000.00000 52000.00 | 35000.00000 35000.00] 25000.00000 25000.00
MAINTENANCE OF TRAFFIC | | |
0540 763501 LUMP | 48000.00000 48000.00 | 25000.00000 25000.00| 10000.00000 10000.00
CONSTRUCTION ENGINEERING | | |
0550 763505 780.000 HOUR | 75.00000 58500.00 | 75.00000 58500.00| 75.00000 58500.00
TRAFFIC OFFICERS | |
0560 763597 20.000 HOUR | 125.00000 2500.00 | 125.00000 2500.00 | 125.00000 2500.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 593,267.75] $ 594,007.25| $ 718,110.25
—————————————————————————————————————————— e s H
CONTRACT TOTALS | $ 593,267.75| $ 594,007.25| $ 718,110.25

DBE GOALS | 9 %




SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/08
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER : 002 CONTRACT ID 24-200-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/29/08 DISTRICT N1
SET-ASIDE
I ( 3 ) | I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ——————
SECTION 0001 CATEGORY 1
| | |
0010 202000 13.000 CY | 202.00000 2626.00] |
EXCAVATION AND EMBANKMENT | | |
0020 208000 47.000 CY | 66.00000 3102.00] |
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0030 210000 30.000 cCYy | 43.00000 1290.00] |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0040 252001 5.000 EACH | 162.00000 810.00] |
INLET SEDIMENT CONTROL, CURB INLET | | |
0050 302008 77.000 CY | 114.00000 8778.00] |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401645 21.000 TON | 340.00000 7140.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401667 20.000 TON | 335.00000 6700.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 401701 6325.000 SF | 23.30000 147372.50| |
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0090 503001 81.000 sSY | 362.00000 29322.00] |
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0100 503006 234.000 EACH | 23.00000 5382.00] |
DOWEL BARS | | |
0110 701010 295.000 LF | 42.00000 12390.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0120 705001 850.000 SF | 11.70000 9945.00] |
P.C.C. SIDEWALK, 4" | | |
0130 705505 689.000 SF | 24.70000 17018.30| |
RESET STONE/BRICK SIDEWALK AND/OR | | |
STONE/BRICK ROADWAY | | |
0140 705520 180.000 SF | 38.00000 6840.00] |
| | |
| | |

SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE : 05/28/08
PAGE : 002 -6

GALVANIZED CONDUIT IN/ON STRUCTURE, 2

CONTRACT TITLE : MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER : 002 CONTRACT 1ID 24-200-03.01 COUNTIES NEW CASTLE
LETTING DATE : 04/29/08 DISTRICT N1

SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e et

0150 705525 157.000 SF | 59.00000 9263.00| |

CURB RAMP, TYPE 1 | | |

0160 705526 392.000 SF | 60.00000 23520.00] |

CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0170 718506 108.000 LF | 490.00000 52920.00 | |
TRENCH DRAIN, 20" WIDE | | |
0180 720527 2600.000 EADY | 0.30000 780.00] |
PLASTIC DRUMS | |
0190 727520 78.000 LF | 12.00000 936.00] |
CONSTRUCTION SAFETY FENCE | | |
0200 741500 48.000 EACH | 2600.00000 124800.00] |
TREE WELL | | |
0210 742500 650.000 HOUR | 34.97000 22730.50] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0220 742514 325.000 HOUR | 50.71000 16480.75] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0230 743003 130.000 EADY | 20.00000 2600.00 | |
ARROWPANELS, TYPE C | | |
0240 743500 65.000 EADY | 0.40000 26.00] |
WARNING LIGHTS, TYPE A | | |
0250 743501 1430.000 EADY | 0.83000 1186.90| |
WARNING LIGHTS , TYPE B | | |
0260 743504 35.000 EACH | 155.00000 5425.00 | |
WARNING SIGNS | |
0270 743506 170.000 EADY | 1.65000 280.50 | |
TEMPORARY BARRICADES, TYPE III | | |
0280 743514 65.000 EADY | 85.00000 5525.00 | |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0290 743525 390.000 EADY | 3.30000 1287.00| |
TEMPORARY WARNING SIGNS | | |
0300 744520 1.000 EACH | 940.00000 940.00] |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0310 744521 7.000 EACH | 940.00000 6580.00 | |
CONDUIT JUNCTION WELL, TYPE 2, | | |

0320 745502 30.000 LF | 9.00000 270.00| |

| | |
| | |

1/2"



CONTRACT TITLE : MAIN STREET, NEWARK
CALL ORDER : 002
LETTING DATE : 04/29/08

SET-ASIDE

STREETSCAPE,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
TRANSPORTATION ENHANCEMENT

CONTRACT 1ID

DISTRICT

24-200-03.01

COUNTIES

DATE : 05/28/08
PAGE : 002 -7

NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 745506 30.000 LF
GALVANIZED CONDUIT IN/ON STRUCTURE, 2"

0340 745527 82.000 LF

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0350 745528 261.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT
0360 745542 82.000 LF

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

0370 745543 261.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

0380 745545 25.000 LF
INSTALLATION OF CONDUIT ON WOOD POLE

0390 746512 837.000 LF
CABLES, 1/#6 AWG

0400 746516 3.000 EACH
SERVICE INSTALLATION

0410 746553 9.000 EACH
POLE BASE, SPECIAL

0420 746577 420.000 LF
INSULATED GROUND CABLE, 1/#8

0430 746591 260.000 EADY
FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

0440 746659 9.000 EACH

DECORATIVE LIGHT STANDARD AND FIXTURE,
SINGLE

0450 746830 1.000 cCy
REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS

0460 746850 1.000 EACH
POLE BASE, TYPE 4
0470 748015 153.000 SF

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC
0480 748016 1544.000 LF
PERMANENT PAVEMENT STRIPING,

ALKYD-THERMOPLASTIC, 8"
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/08
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE MAIN STREET, NEWARK STREETSCAPE, TRANSPORTATION ENHANCEMENT
CALL ORDER 002 CONTRACT 1ID 24-200-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/29/08 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0490 758000 167.000 SY | 76.00000 12692.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0500 762002 533.000 LF | 5.50000 2931.50]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 762006 190.000 LF | 5.50000 1045.00| |
SAW CUTTING, CONCRETE, 4" | | |
0520 763000 LUMP | 36000.00000 36000.00| |
INITIAL EXPENSE | |
0530 763500 LUMP | 56000.00000 56000.00 | |
MAINTENANCE OF TRAFFIC | | |
0540 763501 LUMP | 11000.00000 11000.00]| |
CONSTRUCTION ENGINEERING | | |
0550 763505 780.000 HOUR | 75.00000 58500.00 | |
TRAFFIC OFFICERS | |
0560 763597 20.000 HOUR | 125.00000 2500.00 | |
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 802,576.05] $ | $
—————————————————————————————————————————— e i s H
CONTRACT TOTALS | $ 802,576.05| $ 0.00] $
DBE GOALS | 9 % % %




